452.237-74

452.237-74 Key Personnel.

As prescribed in 437.110(d), insert a
clause substantially as follows:

KEY PERSONNEL (FEB 1988)

(a) The Contractor shall assign to this con-
tract the following key personnel:

(b) During the first ninety (90) days of per-
formance, the Contractor shall make no sub-
stitutions of key personnel unless the substi-
tution is necessitated by illness, death, or
termination of employment. The Contractor
shall notify the Contracting Officer within 15
calendar days after the occurrence of any of
these events and provide the information re-
quired by paragraph (c) below. After the ini-
tial 90-day period, the Contractor shall sub-
mit the information required by paragraph
(c) to the Contracting Officer at least 15 days
prior to making any permanent substi-
tutions.

(c) The Contractor shall provide a detailed
explanation of the circumstances necessi-
tating the proposed substitutions, complete
resumes for the proposed substitutes, and
any additional information requested by the
Contracting Officer. Proposed substitutes
should have comparable qualifications to
those of the persons being replaced. The Con-
tracting Officer will notify the Contractor
within 15 calendar days after receipt of all
required information of the decision on sub-
stitutions. The contract will be modified to
reflect any approved changes of key per-
sonnel.

(End of clause)

452.237-75 Restrictions Against Disclo-
sure.

As prescribed in 437.110(e), insert a
clause substantially as follows:

RESTRICTIONS AGAINST DISCLOSURE (FEB
1988)

(a) The Contractor agrees, in the perform-
ance of this contract, to keep all information
contained in source documents or other
media furnished by the Government in the
strictest confidence. The Contractor also
agrees not to publish or otherwise divulge
such information in whole or in part in any
manner or form, or to authorize or permit
others to do so, taking such reasonable
measures as are necessary to restrict access
to such information while in the Contrac-
tor’s possession, to those employees needing
such information to perform the work pro-
vided herein, i.e., on a ‘‘need to know’’ basis.
The Contractor agrees to immediately notify
in writing, the Contracting Officer, named
herein, in the event that the Contractor de-
termines or has reason to suspect a breach of
this requirement.
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(b) The Contractor agrees not to disclose
any information concerning the work under
this contract to any persons or individual
unless prior written approval is obtained
from the Contracting Officer. The Contractor
agrees to insert the substance of this clause
in any consultant agreement or subcontract
hereunder.

(End of clause)

452.237-76 Progress Reporting.

As prescribed in 437.270(a), insert a
clause substantially as follows:

PROGRESS REPORTING (FEB 1988)

The Contractor shall submit a progress re-
port * covering work accomplished
during that period of the contract perform-
ance. The progress report shall be brief and
factual and shall be prepared in accordance
with the following format:

(a) A cover page containing:

(1) Contract number and title;

(2) Type of report, sequence number of re-
port, and period of performance being re-
ported;

(3) Contractor’s name and address;

(4) Author(s); and

(5) Date of report.

(b) Section I—An introduction covering the
purpose and scope of the contract effort.
This shall be limited to one paragraph in all
but the first and final month’s narrative.

(c) Section II—A description of overall
progress plus a separate description of each
task or other logical segment of work on
which effort was expended during the report
period. The description shall include perti-
nent data and/or graphs in sufficient detail
to explain any significant results achieved.

(d) Section III—A description of current
technical or substantive performance, and
any problem(s) which may impede perform-
ance along with proposed corrective action.

(e) Section IV—A planning schedule shall
be included with the first progress report for
all assigned tasks required under the con-
tract, along with the estimated starting and
completion dates for each task. The planning
schedule shall be updated and submitted
with each subsequent technical progress re-
port, including an explanation of any dif-
ference between actual progress and planned
progress, why the differences have occurred,
and—if behind planned progress—what cor-
rective steps are planned.

(f) Section V—If applicable, financial infor-
mation shall be submitted for each major
task or line item cost.

Data shall include:

(1) The total estimated cost budgeted (fee
excluded).

(2) The estimated cost expended during the
current reporting period.
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